
Watertown Regional Airport 
Terminal Alternative Opinion of Probable Costs 

Area Description Area (SF) Cos t /SqF t Construction Cost 
% Eligible 

(Est) 
FAA Share State Share 

Sponsor 
Share 

Alternative 1 - Existing/Adjacent Terminal Site 

Construct New Terminal Building 20,000 $ 425 $ 8,500,000 70% $ 5,355,000 $ 200,000 S 2,945,000 
Temiinal Design/Construction Admin LS $ 1.200,000 $ 1,200,000 70% $ 756,000 $ _ $ 444,000 
Site Civil (Apron, Parking, Access) LS $ 1,730,000 $ 1,730,000 90% $ 1,557,000 $ 86,500 $ 86,500 
Civil Design/Engineering Admin LS $ 358,000 $ 955,000 90% $ 859,500 $ 47,750 $ 47,750 
RCO Antenna LS $ 500,000 $ 500,000 90% $ 450,000 $ 25,000 $ 25,000 

Subtotal $ 12,885,000 * 8,977,500 J 359,250 $ 3,548,250 
Planning Contingency -15% $ 1,932,750 $ 1,346.625 $ 53,888 $ 532,238 

Totals Attemativel $ 14,817,750 $ 10,324,125 $ 413,138 $ 4,080,488 

AKemative 2 - Relocate off Taxilane B 

Construct New Terminal Building 20,000 $ 425 $ 8,500,000 70% $ 5,355,000 $ 200,000 $ 2,945,000 
Terminal Design/Construction Admin LS $ 1,200,000 $ 1,200,000 70% $ 756,000 $ - $ 444,000 
Site Civil Construction (Apron, Taxiways, Parking, Access) LS $ 6,327,000 $ 6,327,000 90% $ 5,694,300 $ 316,350 $ 316,350 
Civil Design/Engineering Admin LS $ 1,028,000 $ 1,028,000 90% $ 925,200 $ 51,400 $ 51,400 
Grant Reimbursement - Apron Design LS $ 79,300 $ 79,300 0% $ $ $ 90,000 
Hazardous Material Allowance LS $ 350,000 $ 350,000 0% $ $ $ 350,000 

Subtotal $ 17,484,300 $ 12,730,500 $ 567,750 $ 4,196,750 
Planning Contingency - IS'X $ 2,622,645 $ 1,909,575 $ 85,163 $ 629,513 

Totals Alternative 2 $ 20,106,945 $ 14,640,075 $ 652,913 $ 4,826,263 

Alternative 3 - Relocate to FBO Location 

Construct New Terminal Building 20,000 $ 425 $ 8,500,000 70% $ 5,355,000 $ 200,000 $ 2,945,000 
Tenninal Design/Construction Admin LS $ 1,200,000 $ 1,200,000 70% $ 756,000 $ $ 444,000 
Relocate Existing FBO 13,000 $ 40 $ 520,000 10% $ 46,800 $ $ 473,200 
Construct New FBO 3,000 $ 325 $ 975,000 0% $ $ $ 975,000 
Construct New FBO Hangar 10,000 $ 165 $ 1,650,000 0% $ - $ $ 1,650,000 
Relocate Water Rescue 6,000 $ 40 $ 240,000 10% $ 21,600 $ $ 218,400 

Relocate Ag Facility 4,000 $ 60 $ 240,000 10% $ 21,600 $ - $ 218,400 

Site Civil Construction (Apron, Parking, Access) LS $ 3,120,000 $ 3,120,000 90% $ 2,808,000 $ 156,000 S 156,000 

Civil Design/Engineering Admin LS $ 588,000 $ 588,000 90% $ 529,200 $ 29,400 $ 29,400 
Grant Reimbursement - Apron Design LS $ 79,300 $ 79,300 0% $ $ $ 79,300 

Subtotal $ 17,112,300 f 9,538,200 S 385,400 i 7,188,700 
Planning Contingency -15')( $ 2,566,845 $ 1,430,730 $ 57,810 $ 1,078,305 

Totals Alternative 3 $ 19,679.145 $ 10,968,930 $ 443,210 $ 8,267,005 

Alternative 4 - Relocate to Infield Parking Island 

Construct New Terminal Building 20,000 $ 425 $ 8,500,000 70-80% $ 6,120,000 $ 200,000 $ 2,945,000 

Terminal Design/Construction Admin LS $ 1,200,000 $ 1,200,000 70% $ 756,000 $ - $ 444,000 

Site Civil Constmction (Apron, Taxiways, Parking, Access) LS $ 4,230,000 $ 4,230,000 90% $ 3,807,000 $ 211,500 $ 211,500 

Civil Design/Engineering Admin LS $ 778,000 $ 778,000 90% $ 700,200 $ 38,900 $ 38,900 

Grant Reimbursement - Apron Design LS $ 79,300 $ 79,300 0% $ $ $ 79,300 

Subtotal $ 14,787,300 t H,383,200 J 450,400 $ 3,718,700 
Planning Contingency - ^5'^ $ 2,218,095 $ 1,707,480 $ 67,560 S 557,805 

Totals Altemative 4 17,005,395 $ 13,090,680 $ 517,960 t 4,276,605 



ATY Terminal Area 



SD Aviation Commission - ATY Concept Budget Report 

• Consultant - Mead & Hunt 
Additionally provides Air Service for ATY 

• Teaming Partners 
Helms and Associates (ABR) 

" Co-Op Architects ( FSD) 

• Process - Dual-track Concept Budget Report 
step 1: Seek Discretionary Funding from the $1B Supplemental Appropriation - Application completed 10/31/18 
Step 2: Prove a Concept Budget Report for future Design and Const. - Ongoing: Draft complete SD Aviation Conf 

• Forecasting -
- Commerc i a l Se r v i c e - R e v i s e d T A F and Fo r e c a s t Approved by B I S A D O 

" Char ter Se rv i c e 

• Programming - Space Allocation - Completed 
• Alternatives - Terminal Area - Four site locations reviewed 
• Schedule/Budget -

• Opinion of Probable C o s t u s e d for determining Supplementa l Appl icat ion request b a s e d on initial preferred 
alternative. 

• No set date for Supplementa l Appropriation se lec t ions by F A A 
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Forecasts 

Regional 
Year , , 25 Aero 5 Aero 

(TAF S-10) 

2017 11,160 11,160 11,160 
2022 12,513 12,105 12,472 
2027 13,683 13,010 13,452 
2032 14,974 14,153 14,677 
2037 16,318 15,538 16,076 



Terminal Space Programming: 
Draft: A T Y P r e l i m i n a r y T e r m i n a l S p a c e P l a n | Oct 12, 2018 

Peak Hour Activity Level Existing 
Facility 

PH 50 PH70 PH100 PH125 PH150 
Peak Hour Enplaned P a s s e n g e r s 

Existing 
Facility 50 70 100 125 150 

G S F Recommended Gross Square Footage 
Security Checkpoint 

Number of L a n e s 1 1 1 1 1 
P a s s e n g e r Screen ing 500 1,100 1,100 1,100 1,100 1,100 

Checkpoint Queue ing 100 300 300 300 300 300 

Checkpoint Exit 0 200 200 200 200 200 

Checkpoint Total 600 1,600 1,600 1,600 1,600 1,600 

Concourse 

Number of Ga tes 1 2 2 2 2 
Circulation 50 1,584 1,901 2,376 2,693 3,168 

Gates and Seat ing 700 1,400 1,985 2,675 3,375 3,950 

Res t rooms 150 1,339 1,362 1,370 1,402 1,496 

C o n c e s s i o n s BOH and Vending 0 335 450 540 660 780 

Subtotal Public 900 4,658 5,698 6,961 8,130 9,394 

(NP) Airport Support (janitor) 0 46 55 69 78 92 

Concourse Total 900 4,704 5,753 7,030 8,208 9,486 



Terminal Space Programming: 
Terminal 
Bag Cla im Ca r ou s e l s 1 1 1 1 1 
Circulation and Queuing 1,600 2,806 3,310 4,107 4,681 5,449 

Waiting and Bag C la im 1,000 1,144 1,602 2,288 2,860 3,432 

Public Res t rooms 800 992 1,051 1,140 1,214 1,288 

C o n c e s s i o n s and Vending 100 88 123 175 219 263 

Support S p a c e 100 122 130 136 144 152 

Subtotal Public 3,600 5,152 6,215 7,846 9,118 10,584 

Nonpublic Areas 
EDS Devices, (Type 3, Mini In-Line) 1 1 1 1 1 
Baggage Screening 600 1,200 1,200 1,200 1,200 1,200 
Inbound/Outbound Baggage 800 800 1,100 1,600 2,000 2,300 
Airline Areas 800 612 856 1,223 1,529 1,835 
Car Rental Areas 500 525 551 579 608 638 
Leased Space 600 623 700 760 840 920 
Airport Offices + Support Areas 1,000 938 969 1,013 1,044 1,088 

Subtotal Nonpublic 4,300 4,698 5,376 6,375 7,221 7,981 

Building Utilities and C h a s e s 600 1,600 1,920 2,400 2,720 3,200 

Terminal Total 8,500 11,449 13,512 16,621 19,058 21,765 

Termina l Fac i l i ty Total 10,000 17,753 20,865 25,252 28,866 32,851 




