

STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

Attachment #2B

Bid Opening Date: 02/27/2024

Apparent Low Bidder (As Checked)

The posting of these bids electronically on this website constitutes the Department's publication of the bids, and replaces the Department's former practice of publicly reading the bids aloud at the Becker-Hansen Building immediately following the opening of bids.

Item Nbr:	1	Project Nbr:	IM-EM-NH-TA 0909(46)406	PCN:	4433
County:	Minnehaha			Engineer's Estimate:	\$41,016,680.36
Location:	I90 - Exit 406 (Corson/Brandon); SD11 - Fm Redwood Blvd to Ash St in Brandon & 260th St Intersection in Corson				
Improvement Type	Interchange Reconstruction, Replace Str Bridge ((2) 222' Steel Girder Bridges, 185' Prestressed Girder Bridge), Lighting, PCC Surfacing, Retaining Walls				
Contractor					Total Bid Amount
T&R Contracting Inc					\$41,275,125.06
D & G Concrete Construction, Inc.					\$42,129,505.26
AMES CONSTRUCTION, INC.					\$42,845,063.90
Hawkins Construction Company					\$44,159,654.34

* Item Nbr:	2	Project Nbr:	18-0022 ()	PCN:	X06E
County:	Minnehaha			Engineer's Estimate:	\$320,063.00
Location:	I90 Along the North and South Side from the Railroad Crossing to Exit 406, SD11 Along the West and East Side from Redwood Blvd. to I90.				
Improvement Type	Watermain and Sanitary Sewer Line Adjustments				
Contractor				Total Bid Amount	
T&R Contracting Inc				\$324,999.99	
D & G Concrete Construction, Inc.				\$336,791.87	
AMES CONSTRUCTION, INC.				\$368,037.51	
Hawkins Construction Company				\$372,828.81	

* - COMBINATION BIDS - AWARD OF THESE PROJECTS WILL BE TO THE SAME BIDDER BASED ON THE TOTAL OF ALL PROJECTS - TOTALS BELOW

TOTALS - ITEMS 1, 2

Engineer's Estimate: \$41,336,743.00

T&R Contracting Inc	\$41,600,125.05
D & G Concrete Construction, Inc.	\$42,466,297.13
AMES CONSTRUCTION, INC.	\$43,213,101.41
Hawkins Construction Company	\$44,532,483.15

STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

Attachment #2B

Bid Opening Date: 02/27/2024

Apparent Low Bidder (As Checked)

The posting of these bids electronically on this website constitutes the Department's publication of the bids, and replaces the Department's former practice of publicly reading the bids aloud at the Becker-Hansen Building immediately following the opening of bids.

Item Nbr:	3	Project Nbr:	P-PH 0015(76)128	PCN:	04HL
County:	Deuel	Engineer's Estimate:			\$15,362,123.25
Location:	SD15 - Fm SD28 N to Clear Lake				
Improvement Type	Grading, Structure (9x9 CIP or Precast RCBC) & Interim Surfacing				
Contractor				Total Bid Amount	
BOWES CONSTRUCTION, INC.				\$11,544,336.96	
R AND G CONSTRUCTION CO				\$11,906,675.87	
John Riley Construction, Inc.				\$13,402,677.22	
CENTRAL SPECIALTIES, INC				\$16,640,246.31	

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION

PIERRE, SOUTH DAKOTA

PRELIMINARY

LOW BIDDER 02/27/2024 LETTING

PROJECT NUMBER	COUNTY	TYPE	LENGTH	ROUTE AND LOCATION	CONTRACT TIME	ENGINEERS ESTIMATE	LOW BID	BID OVER OR UNDER EST	% OVER OR UNDER	LOW BIDDER AND ADDRESS	CONTRACTING PARTY
* 1 4433, 062V IM- EM-NH-TA 0909(46)406, NH-P-TA 0011(118)80	Minnehaha	Interchange Reconstruction, Replace Str Bridge ((2) 222' Steel Girder Bridges, 185' Prestressed Girder Bridge), Lighting, PCC Surfacing, Retaining Walls	1	I90 - Exit 406 (Corson/Brandon); SD11 - Fm Redwood Blvd to Ash St in Brandon & 260th St Intersection in Corson	06/19/2026	\$41,016,680.36	\$41,275,125.06	\$258,444.70	0.6%	T&R Contracting Inc Sioux Falls, SD	SDDOT
* 2 X06E 18-0022 ()	Minnehaha	Watermain and Sanitary Sewer Line Adjustments		I90 Along the North and South Side from the Railroad Crossing to Exit 406, SD11 Along the West and East Side from Redwood Blvd. to I90.	06/19/2026	\$320,063.00	\$324,999.99	\$4,936.99	1.5%	T&R Contracting Inc Sioux Falls, SD	SDDOT
3 04HL P- PH 0015(76)128	Deuel	Grading, Structure (9x9 CIP or Precast RCBC) & Interim Surfacing	11.392	SD15 - Fm SD28 N to Clear Lake	11/15/2024	\$15,362,123.25	\$11,544,336.96	-\$3,817,786.29	-24.9%	BOWES CONSTRUCTION, INC. Brookings, SD	SDDOT
						\$56,698,866.61	\$53,144,462.01	-\$3,554,404.60	-6.3%		