

STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

Attachment #3a

Bid Opening Date: 06/15/2022

Apparent Low Bidder (As Checked)

The posting of these bids electronically on this website constitutes the Department's publication of the bids, and replaces the Department's former practice of publicly reading the bids aloud at the Becker-Hansen Building immediately following the opening of bids.

Item Nbr: 1	Project Nbr: PH 8041(20)	PCN: 05F8
County: Meade, Pennington		Engineer's Estimate: \$737,600.21
Location: Nemo Rd - Horizontal curve at Pennington/Meade Co line; Norris Peak Rd - Horizontal curve at intersection with Bogus Jim Rd		
Improvement Type: Grading, Asphalt Concrete Surfacing, Pavement Marking & Storm Sewer		
Contractor		Total Bid Amount
WESTERN CONSTRUCTION, INC.		\$957,689.84
QUINN CONSTRUCTION, INC		\$1,114,506.80
OFTEDAL CONSTRUCTION, INC.		\$1,260,137.99

Item Nbr: 2	Project Nbr: P 0012(272)	PCN: 06WC
County: Brookings, Deuel, Roberts		Engineer's Estimate: \$281,808.45
Location: Various Locations Throughout the Watertown Area		
Improvement Type: Culvert Cleaning & CIPP Lining		
Contractor		Total Bid Amount
Hydro Klean LLC		\$373,441.75
SUBSURFACE, INC.		\$399,123.95

Item Nbr: 3	Project Nbr: PH 8065(19)	PCN: 04KA
County: Walworth		Engineer's Estimate: \$568,985.90
Location: Various County, City, & Township Roads in Walworth County		
Improvement Type: Signing & Delineation		
Contractor		Total Bid Amount
Hamm Contracting, LLC		\$610,682.65

Item Nbr: 4	Project Nbr: P 000S(00)233	PCN: 07DP
County: Regionwide		Engineer's Estimate: \$100,940.00
Location: Various Locations in the Pierre Region		
Improvement Type: County Pavement Marking		
Contractor		Total Bid Amount
Traffic Services Company LLC		\$60,673.00
Traffic Solutions Inc		\$62,977.80

- Engineer's Estimate does not include cost for time in A+B contracts.

STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

Attachment #3a

Bid Opening Date: 06/15/2022

Apparent Low Bidder (As Checked)

The posting of these bids electronically on this website constitutes the Department's publication of the bids, and replaces the Department's former practice of publicly reading the bids aloud at the Becker-Hansen Building immediately following the opening of bids.

Item Nbr: 5 Project Nbr: IM 0023(00)

PCN: 08PM

County: Lincoln, Union

Engineer's Estimate: \$461,472.40

Location: Various Locations in the Yankton and Sioux Falls Area

Improvement Type Bridge Slope Protection Rehabilitation

Contractor	Total Bid Amount
BX CIVIL & CONSTRUCTION, INC.	\$481,000.00
Journey Group Companies	\$666,113.32

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION

PIERRE, SOUTH DAKOTA

PRELIMINARY

LOW BIDDER 06/15/2022 LETTING

PROJECT NUMBER	COUNTY	TYPE	LENGTH	ROUTE AND LOCATION	CONTRACT TIME	ENGINEERS ESTIMATE	LOW BID	BID OVER OR UNDER EST	% OVER OR UNDER	LOW BIDDER AND ADDRESS	CONTRACTING PARTY
1 05F8 PH 8041(20)	Meade, Pennington	Grading, Asphalt Concrete Surfacing, Pavement Marking & Storm Sewer	1	Nemo Rd - Horizontal curve at Pennington/Meade Co line; Norris Peak Rd - Horizontal curve at intersection with Bogus Jim Rd	07/28/2023	\$737,600.21	\$957,689.84	\$220,089.63	29.8%	WESTERN CONSTRUCTION, INC. Rapid City, So	SDDOT
2 06WC P 0012(272)	Brookings, Deuel, Roberts	Culvert Cleaning & CIPP Lining		Various Locations Throughout the Watertown Area	06/30/2023	\$281,808.45	\$373,441.75	\$91,633.30	32.5%	Hydro Klean LLC Des Moines, IA	SDDOT
3 04KA PH 8065(19)	Walworth	Signing & Delineation		Various County, City, & Township Roads in Walworth County	09/01/2023	\$568,985.90	\$610,682.65	\$41,696.75	7.3%	Hamm Contracting, LLC Marion, SD	SDDOT
4 07DP P 000S(00)233	Regionwid e	County Pavement Marking		Various Locations in the Pierre Region	06/30/2023	\$100,940.00	\$60,673.00	-\$40,267.00	-39.9%	Traffic Services Company LLC Black Hawk, SD	SDDOT
5 08PM IM 0023(00)	Lincoln, Union	Bridge Slope Protection Rehabilitation		Various Locations in the Yankton and Sioux Falls Area	07/28/2023	\$461,472.40	\$481,000.00	\$19,527.60	4.2%	BX CIVIL & CONSTRUCTION, INC. Dell Rapids, SD	SDDOT
						\$2,150,806.96	\$2,483,487.24	\$332,680.28	15.5%		